
 
 

 

 

 
  
REQUEST FOR TENDER (RFT) 
 
DEMOLITION WORKS  
 
 
 

RFT NUMBER: 01/19/RFT/DWK/MFEM  

DESCRIPTION: DEMOLITION WORKS OF THE OLD EX-PRISON 
HOUSE BUILDING IN SANTO LUGANVILLE, ROAD TO 
THE NORTHERN HOSPITAL, SANMA PROVINCE. 

 
EMPLOYER: 

 
MINISTRY OF FINANCE AND ECONOMIC 
MANAGEMENT 
PMB 9058 
PORT VILA 
VANUATU 
 

TENDER 
SUBMISSION 
ADDRESS: 

OFFICE OF THE CENTRAL TENDERS BOARD 
MINISTRY OF FINANCE AND ECONOMIC 
MANAGEMENT 
PMB 9058 
PORT VILA 
VANUATU 

 
SUBMISSION 
DATE & TIME: 
 
OPENING DATE 
& TIME: 

 
3rd July 2019 @ 
4:00 pm 
 
4th July 2019 @ 
10:00 am 
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LETTER OF INVITATION  
 

 
To: Selected Tenderers 

 
 
 

RFT WORKS Ref 01/19/RFT/DWK/MFEM 

Date Issued 15th June 2019 

Validity of Tender 90 days 

Location of 
Works 

Old Ex-Prison House 
Building Compound in 
Santo, Luganville road 
to the Northern 
Hospital, SANMA 
Province (refer photo 
attached)  

Completion Date In three (3) weeks 

Submission Date and Time (VANUATU Local Time) 
3rd July 2019 @ 10:00 
am. 

Works Required:  The contract works includes the Demolition Works of the 
Buildings and Infrastructure of the old Ex-Prison House in Santo Luganville, 
Removal of all old Construction Waste and Hazardous Materials including soil 
levelling from the Site within the compound.  

 
EMPLOYER 
Project 
Code 
 

N/A 

 
 
You are invited to submit a Tender in response to this Request for Tender (RFT). The 
Works are being procured by The Ministry of Finance and Economic Management 
(the “Employer”). The completed Tender must be signed by your authorised 
representative and must be valid for a minimum period as indicated above from the 
Closing Date of the RFT.  
 
This is an open Tender and it is issued to all Tenderers who wish to respond to this 
RFT. Tenderers may only associate with each other either under a consortium, joint 
venture or association relationship, or under a sub-contractual agreement to 
complement their respective areas of supply to enhance their capacity to perform the 
Works. 
 
This Invitation to Tender comprises of: 
 
Section 1 General Conditions of Tendering 
Section 2   Special Conditions of Tendering 
Section 3  Employer’s Technical Specifications 
Section 4  Tender Response Schedules 
Section 5  General Conditions of Contract 
Section 6  Special Conditions of Contract 
Section 7  Forms 
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It is critical that all Tenderers undertake a site visit of the intended project site and 
familiarise themselves of the project details and requirements. 
 
A Contractor will be selected using the evaluation procedure described in the RFT. 
 
Payments made against any Contract arising from this Tender will be made in the 
currency of the Tender and the Contract.  
 
The Employer reserves the right to accept or reject any Tender, and to cancel the 
Tender process and reject all Tenders, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Tenderer(s). 
 
Instructions on how to respond to the Tender are provided in this RFT.  
 
Please submit your Tender by mail, courier or hand to the address stated on the cover 
page of the RFT in a sealed envelope/package, marked as requested in this RFT. Your 
Tender must be received before the Closing Date and Time for submission of Tenders. 
Tenders received after this deadline shall not be considered and shall be rejected. 
 
 
Signed:  
 
Name:                      Letlet August 
Title/Position:          Director General 
Address:                 Ministry of Finance and Economic Management,  
                               PMB 9058 
                               S.I.P Building 
                               PORT VILA 
 
(For and on behalf of the Purchaser)  
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1.1.      PREPARATION OF TENDERS 
1.1.1. The Employer invites Tenders for the demolition of Works as described in the 

Employer’s Technical Specifications (See Section 3) of this RFT. The Tenderer 
shall inform itself fully of all circumstances and conditions relating to submitting 
a Tender, including site visits if appropriate, and shall satisfy itself as to the 
correctness and sufficiency of the RFT documentation. 

 
1.1.2. The estimated timeframe for commencement and completion of the Works is 

given in the Special Conditions of Tendering (SCT) (See Section 2).  
 
1.1.3. The Tenderer shall prepare its Tender using the Tender Response Schedules 

(TRS) as detailed in the SCT. In case of a consortium, association or joint 
venture, each member shall complete the TRS. The completed and signed 
TRS, together with the required supporting documentation will form the Tender 
and shall be the basis on which the Tender will be evaluated. 
 

1.1.4. The Tenderer shall provide with the tender the following: 
 

(a)  Proposed Work Method Statement and Construction Programme, giving 
descriptions, drawings, charts, as necessary, to comply with the requirements 
of the Employer’s Technical Specifications. Any Tender that is not submitted 
with a proposed Work Method Statement and Construction Programme will be 
regarded as non-responsive and shall be rejected; 
 

(b)  One only of the following as stated in the SCT: 
i. In the case of the basis of payment under the contract being the 

actual quantities of work ordered and carried, a Bill of Quantities 
ii. In the case of the basis of payment under the Contract being the 

tendered lump sum, a Schedule of Activities.  
 
The preamble and instructions for completing a Bill of Quantities or a 
Schedule of Activities, as required, are contained in Section 3, the 
Employer’s Technical Specifications. 

 
1.1.5. A Tenderer who submits or participates as a member of a Consortium, Joint-

Venture or association in more than one Tender will cause all the Tenders with 
that Tenderer’s participation to be disqualified. However, any firm or organisation 
is permitted to be a sub-contractor to more than one Tenderer. 

 
1.1.6.  Alternative Tender(s) shall only be permitted if so stated in the SCT. 
 
1.1.7. The Tenderer shall prepare one original and three copies of the TRS, prepared 

in the English language. The Tenderer shall enclose the original and the copies, 
attaching the relevant documents as required by the TRS in one sealed 
envelope (or parcel) and clearly mark it with the RFT Works number, the Tender 
description and the name and address of the Employer, the Tenderer’s name 
and address, and the submission time and date. The outer envelope must also 
bear the statement “Not to be opened before the tender opening session”. 
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1.1.8. The Tenderer may withdraw its Tender before the deadline for submission of 
Tenders by submitting a notice of withdrawal. The notice must be submitted in 
an envelope identifying the Works RFT and clearly labelled “Withdrawal of 
Tender”. The withdrawal will be announced at the Tender Opening, but the 
withdrawn Tender will not be opened nor further considered.  

 
1.1.9. The Tenderer may amend its Tender before the deadline for submission of 

Tenders by submitting a notice of amendment. The notice, and amended 
Tender, must be submitted in an envelope identifying the RFT and clearly 
labelled “Amendment of Tender”. The amended Tender will be opened and 
announced at the Tender Opening and considered in the subsequent 
evaluation of Tenders. 

 
1.1.10. The Employer will not be responsible for, or pay for, any expense or loss, which 

may be incurred by a Tenderer in the preparation and submission of its Tender.  
 

1.1.11. The Employer may, at its discretion, extend the deadline for the submission of 
Tenders by amending the Tender Document in accordance with Section 1.6.3 
in which case all rights and obligations of the Employer and Tenderers 
previously subject to the deadline shall thereafter be subject to the deadline as 
extended. 
 

1.1.12.  An authorised representative of the Tenderer shall sign the original Tender. 
The authorisation shall be in the form of a written power of attorney 
accompanying the Tender or in any other form demonstrating that the 
representative has been duly authorised to sign and legally bind the Tenderer.  
 

1.2     VALIDITY OF TENDER 
 
1.2.1  The Tender shall remain valid for the validity period stated in the SCT from the    

closing date for Tenders. In exceptional circumstances, the Employer may 
request that Tenderers extend the Tender validity period. The request and the 
Tenderer’s response shall be made in writing. The Tenderer may refuse the 
request, but its Tender will no longer be considered. The Tenderer agreeing to 
the request will not be required or permitted to otherwise modify its Tender for 
the period of the extension. 

 
1.3    ELIGIBILITY OF THE TENDERER, EQUIPMENT AND SERVICES 
1.3.1 A Tenderer may be a natural person, private entity, or government-owned entity 

or any combination of them in the form of a joint venture, consortium or 
association, under an existing agreement, or with the intent to constitute a 
legally enforceable joint venture, consortium or association. Government-
owned enterprises in Vanuatu may only participate if they are legally and 
financially autonomous, operate under commercial law, and are not a 
dependent entity of the Government. 
 

1.3.2 All members of a joint venture, consortium or association (other than sub-
contractors) shall be jointly and severally liable for the execution of the Contract 
in accordance with the Contract terms. The joint venture, consortium or 
association agreement shall explicitly provide for the joint and several liability 
of the members towards the Employer. The joint venture, consortium or 
association agreement shall be included with the tender. 
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1.3.3 Except as provided for in Clause 1.3.4 Tenderers shall not be excluded from 

tendering on the basis of nationality, degree of foreign affiliation or ownership, 
location, size, race or other criterion, not having to do with their qualifications 
or decisions taken against any Tenderer under Clause 1.4. 

 
1.3.4 The Tenderer, including all members constituting the Tenderer, shall not have 

the nationality of any country that is prohibited by the legislation of the Republic 
of Vanuatu or by any international Agreement to which Vanuatu is a signatory, 
or by an Act of Compliance with a Decision of the United Nations Security 
Council taken under Chapter VII of the Charter of the United Nations. These 
countries and any applicable conditions are listed in the SCT. These countries 
and any applicable conditions are listed in the SCT. 
 

1.3.5 Materials, equipment and services must not be supplied from those countries 
that are prohibited by the legislation of the Republic of Vanuatu or by any 
international Agreement of which the Republic of Vanuatu is a signatory, or by 
an Act of Compliance with a Decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations. These countries 
and any applicable conditions are listed in the SCT.  

 
1.3.6   If the Tenderer is a joint venture, consortium or association (this does not 

include sub-contractors) all of the members shall appoint one member to act 
as the Member-in-Charge with authority to bind the joint venture, consortium or 
association. The composition or the constitution of the joint venture, consortium 
or association shall not be altered without the prior consent of the Employer.  
 

1.3.7   The Tenderer must meet the following eligibility criteria: 
(a)   Must be registered in its country of origin; 
(b)   Be free from insolvency, bankruptcy or similar status; 
(c)   Have the legal capacity to enter into contract; 
(d)   Be current with payments of taxes; 
(e)   Not be ineligible pursuant to Clause 1.5; 
(f)   The Tenderer and any director, officer, manager or supervisor of the 

Tenderer has not, within a period of 3 years preceding the date of 
issuance of the invitation to Tender been convicted of any criminal 
offence, whether in Vanuatu or elsewhere: 

(i)   Relating to his professional conduct; 
(ii)   Relating to the making of false statements or 

misrepresentations as to his qualifications to enter into a 
procurement contract; 

(iii)   Involving dishonesty; 
(iv)   Under anti-corruption legislation; and 

(g)   Not be suspended or disbarred by administrative or judicial 
proceedings from participating in procurements, whether in Vanuatu or 
elsewhere. 

 
1.4      QUALIFICATIONS OF THE TENDERER 
1.4.1   To qualify for an award of Contract, Tenderers shall demonstrate that they 

possess the necessary professional and technical qualifications and 
competence, financial resources, equipment and other physical facilities, 
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managerial capability, experience in the type of Works that are the object of 
this RFT business reputation and personnel to perform the Contract. 
 

1.4.2 Tenderers shall meet the following minimum qualifying criteria.  
(a)   Have an average turnover of construction work in the last three years 

of at least the amount specified in the SCT; 
(b)   Provide three examples of work of a similar nature and complexity 

completed in the last three years; 
(c)   Availability of minimum liquid assets or working capital or credit 

facilities from a Bank, as specified in the SCT;  
(d)   Provide a suitable Site Manager with the qualifications stated in the 

SCT, and with experience in works of an equivalent nature and volume, 
a minimum experience as a Site Manager over the period stated in the 
SCT;  

(e)   Provide a list of key equipment for the completion of the works with 
proposals for its timely acquisition (own, lease, hire, etc.); the required 
minimum equipment is provided in the SCT; 

(f)   Any other criteria as specified in the SCT. 
 
1.4.3  The Employer shall disqualify a Tenderer: 

(a)   If it finds that the information submitted in a Tender concerning its 
qualifications is false, misleading, inaccurate or materially incomplete, or 

(b) Whose Tender has previously been rejected by the Employer under 
Clause 1.5.4 below, or under Clause 5.13.1 of the General Conditions of 
Contract (GCC). 

 
1.5 CORRUPT OR FRAUDULENT PRACTICES 
1.5.1   The Employer requires that Tenderers observe the highest standard of ethics 

during the procurement proceedings and the execution of contracts.   
 
1.5.2   The Employer defines corrupt, fraudulent, collusive, coercive or obstructive 

practices, for the purpose of this provision in Clause 5.13.1 of the General 
Conditions of Contract (GCC). 

 
1.5.3   Should any corrupt, fraudulent, collusive, coercive or obstructive practice of 

any kind come to the knowledge of the Employer, it shall, in the first place, allow 
the Tenderer to provide an explanation and shall take actions as below when a 
satisfactory explanation is not received. 

 
1.5.4    In pursuance of this requirement, the Employer will, in the absence of an 

explanation that is satisfactory to the Employer, reject a Tender if it determines 
that the Tenderer recommended for award has, directly or through an agent or 
other third party, engaged in corrupt, fraudulent, collusive, coercive or 
obstructive practices in competing for the contract in question.  

 
1.6 PRE-TENDER MEETING, CLARIFICATIONS AND ADDENDA 
1.6.1 If any Pre-Tender/Site Meeting is to be held, the time, date and location will be 

stated in the SCT.  
 
1.6.2 The Tenderer may seek clarifications of the RFT by contacting in writing the 

Employer named in the SCT, no later than 10 days before the Tender submission 
closing date. The Employer shall send its response simultaneously to all 
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Tenderers in writing, without disclosing the identity of the Tenderer requesting 
the clarification, or the identity of the other tenderers, no later than 7 days before 
the Tender submission closing date. 

 
1.6.3    If for any reason the RFT has to be amended, the Employer will modify it by 

issuing an Addendum in writing, which should be acknowledged in writing by the 
Tenderer. The Tenderer should note that such an Addendum will form part of the 
RFT and may, if required, cause an extension of the tender submission closing 
date and time. 
 

1.7 TENDER PRICES, CURRENCIES, PAYMENTS AND TAXES 
1.7.1   The Tenderer must provide with the tender a completed Bill of Quantities or 

Schedule of Activities as stated in the SCT giving full prices with its tender. 
 
1.7.2    Prices shall be stated in Vanuatu Vatu (VUV) or, if requested in the SCT any 

freely convertible currency and all payments made under the Contract shall be 
made in the currency(ies) stated in the Tender. 

 
1.7.3    Taxes and duties shall be as stated in the SCT. 
 
 
1.8 SUBCONTRACTORS 
1.8.1  If the Tenderer proposes to subcontract any component comprising more than 

10% of the value of the Works, the Tenderer shall provide details of the 
proposed subcontractors, indicating the proposed part of the Works to be 
subcontracted and the previous relevant experience of that subcontractor, 
including a statement that the proposed subcontractor(s) is/are eligible under 
the conditions of the RFT and qualified to perform that part of the works. 
Additionally, such subcontractors shall complete the TRS and provide with the 
tender supporting documentation as detailed in the SCT (if these are not 
required of subcontractors, the SCT will explicitly state). 

 
1.9 THE RIGHT TO VARY QUANTITIES 
1.9.1     At the time the Contract is awarded the Employer reserves the right to increase     

or decrease the quantities, provided this does not exceed the percentage stated 
in the SCT, and without any change in the unit costs quoted in the Tender, and 
in accordance with the other terms and conditions in the RFT. 

 
1.10   TENDER SECURITY 
1.10.1 If a Tender Security is required, it shall be in the amount and currency stated 

in the SCT. The Tenderer has the option of submitting it either by means of: 
(a)   A bankers cheque; or 
(b)  An unconditional Bank Guarantee, in the format shown in Section 7. 

 
1.10.2 The Tender Security shall be valid for 30 days beyond the original Tender 

validity period, or for 30 days beyond any extended Tender validity period, if 
one has been requested 
 

1.10.3 The original of the Tender Security shall be included with the TRS, photocopies 
will not be accepted. If a Tender Security is required, any Tender not 
accompanied by a Tender Security will be rejected by the Employer. 
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1.10.4 The Tender Security of the successful Tenderer will be discharged when the 

successful Tenderer has signed the Contract Agreement and the required 
Performance Security has been received by the Employer. 

 
 
1.10.5 The Tender Security for unsuccessful Tenderers will be returned upon expiry 

of the term of the security or formation of a contract with the successful tender 
and submission by the successful Tenderer of any required Performance 
Security, whichever is earlier. 

 
 
1.10.6 The Tender Security may be forfeited if: 
 
 

(a)            Any Tenderer withdraws its Tender during the period of tender validity   
specified in Clause 1.2; or does not accept the correction of arithmetical 
errors; or 
(b)  The successful Tenderer fails to provide a Performance Security, if 
required to do so by Clause 1.14; or to sign a contract in accordance with 
Clause 1.16. 

 
1.11   TENDER SUBMISSION AND OPENING 
1.11.1 Tenders may only be delivered by hand, mail or by courier service in a sealed 

envelope/ package, marked as requested in the SCT, at the address, and, not 
later than, the time and date stated on the cover page of the RFT.   

 
1.11.2 Tenders shall be opened at the place of submission stated on the cover page 

of the RFT, immediately after the time for submission of Tenders, in the 
presence of the Tenderers and/or their representatives who choose to attend.  

 
 
1.11.3 The name and address of the Tenderer submitting the Tender together with the 

tendered total cost shall be read out and recorded. The Tender will be checked 
to ensure all required documents are present. If required as per Clause 1.9.1 
the presence of the Tender Security will also be checked and the result read 
out. 

 
 
1.11.4  A record of the Tender Opening will be prepared, including the information 

disclosed during the opening. Copies of the Record will be provided to all 
Tenderers who submitted a Tender. 

 
 
1.11.5  A Tender received after the deadline for submission will be rejected, will 

remain unopened, and may be collected by the Tenderer if it so wishes. If not 
collected within 3 months of the Tender closing date it will be disposed of. 

 
 
1.12   EXAMINATION AND EVALUATION OF TENDERS 
1.12.1 All Tenders properly received shall be evaluated by a Technical Officer 

appointed by the Chairperson of the Tenders Board on behalf of the Employer. 
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The Technical Officer’s determination of a Tender’s compliance shall be based 
upon the contents of the Tender itself. 

 
1.12.2 The Technical Officer shall evaluate the Tender on behalf of the Employer on 

the basis of its compliance to the Technical Specifications (see Section 3). 
 
 
1.12.3 To assist in the examination, evaluation and comparison of Tenders, the 

Technical Officer may:  
 
 

(a)  Ask Tenderers for written clarification of their Tenders including   
breakdown of costs, but no change in the cost or substance of the 
Tender will be sought, offered, or permitted except as required to 
confirm the correction of arithmetical errors discovered by the Technical 
Officer during the evaluation of Tenders. The Tenderer shall within the 
time specified comply with any such requests. 

(b)  Make corrections for any computational errors. Corrections of 
computational errors will be made as indicated at Clause 1.11.5 below. 
For purpose of evaluating Financial Proposals, all prices quoted shall 
be converted into VUV using the selling rate of the Reserve Bank of the 
Republic of Vanuatu at the closing date for submission of the Tenders. 

 
1.12.4  Any attempt by a Tenderer to influence the Technical Officer evaluation of 

Tenders or the CTB’s award decisions will result in the rejection of its Tender. 
 

1.12.5 Preliminary Examination 
 

Prior to the detailed evaluation of Tenders, the Technical Officer will determine 
whether each Tender: 

(a)  Has been properly signed; 
(b)  Is from an eligible Tenderer; 
(c)  Is accompanied by the required Tender Security; and 
(d)  Has been completed in accordance with the RFT. 

 
1.12.6 Detailed Evaluation 

(1)  Each Tender will be subjected to a detailed examination to determine 
whether it is substantially responsive in that it adequately meets:  

 (a) The minimum specified qualifying criteria; and 
 (b) The minimum employer’s technical specifications; and 
 © The completed Tender Response Schedules provided in Section 4 of 

the RFT, as required in the GCT and SCT, accompanied by the required 
supporting documentation required in the RFT.   

 
(2)  A substantially responsive Tender is one which conforms to all the 

terms, conditions and specifications of the RFT, without material 
deviation or reservation. A material deviation or reservation is one that: 
(a)   Affects in any substantial way the scope, quality, or performance 

of the Works specified in the Employer’s Technical 
Specifications; 

(b)   Limits in any substantial way the Employer’s rights or the 
Tenderer’s obligations under the Contract; 
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(c)   If rectified would affect unfairly the competitive position of other 
Tenderers presenting substantially responsive Tenders. 
 

 (3)  If a Tender is not substantially responsive it will be rejected by the 
Technical Officer and may not subsequently be made responsive by the 
Tenderer by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
1.12.7  Financial Examination 

(1)   Only those Tenders that are considered substantially responsive will be 
considered for financial evaluation.  
 

(2)   The Technical Officer will determine for each Tender the evaluated Tender 
price by adjusting the Tender price as follows: 

 
(a)  Making any corrections for arithmetical errors; 

(i)  Where there is a discrepancy between the amounts in figures 
and in words the amount in words will govern;  

(ii)   In the case of a Bill of Quantities where there is a discrepancy 
between the unit rates and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate quoted will 
govern; 

(iii)  In the case of a Schedule of Activities the total price offered will 
govern; 

(b)  Making appropriate adjustments to reflect discounts (if any). 
 

(3)  Following this, the Technical Officer will compare all evaluated Tenders and 
rank them accordingly, with the lowest priced technically compliant 
(substantially responsive) Tender being ranked No. 1, and so on. 
 

(4)   For evaluation and comparison purposes only, and if multiple currencies 
where allowed in tendering, all prices quoted shall be converted into VUV 
using the VUV selling rate of the Reserve Bank of Vanuatu, at the closing 
date for submission of the Tenders. 

 
 
 
1.13    ACCEPTANCE OR REJECTION OF ANY OR ALL TENDERS 
1.13.1 The Employer reserves the right to accept or reject any Tender, and to cancel 

the Tender process and reject all Tenders, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Tenderer(s). 

 
1.14    APPROVAL AND NOTIFICATION OF CONTRACT AWARD 
1.14.1 The Contract will be awarded to the Tenderer whose Tender is substantially 

responsive and offers the lowest price. 
 

1.14.2 Following the approval of the award the award decision shall be notified to all 
participating tenderers and no contract may be entered before 10 days have 
elapsed from the date of such notification. 
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1.15     PERFORMANCE SECURITY 
1.15.1 Together with the Contract the successful Tenderer shall deliver to the 

Employer, if required by the SCT, a Performance Security in the amount and 
for the period stated in the SCT, in the format specified in Section 7. The 
Performance Security shall be issued by an institution/authority acceptable to 
the Employer.  
 

1.15.2 Failure of the successful Tenderer to submit a Performance Security will 
constitute sufficient grounds for the cancellation of the award. 

 
 
1.15.3 In such an event, the Employer shall award the Contract to the next lowest 

evaluated Tenderer whose Tender is substantially responsive and has been 
determined by the Employer to be eligible and qualified to satisfactorily perform 
the Contract, subject to the Employer’s right to reject all Tenders in accordance 
with Clause 1.13. 

 
 

1.16 DEBRIEFING OF UNSUCCESSFUL TENDERERS 
1.16.1 Within 10 days of receipt of a written request by any unsuccessful Tenderer, 

but not before a contract is signed with the successful tenderer, the Employer 
shall communicate the reasons why its Tender was not successful.   

 
1.17    SIGNING OF CONTRACT 
1.17.1 10 days after the notification of the award decision to all participating tenderers 

the Employer shall send to the successful Tenderer two (2) sets of the unsigned 
Contract. 
 

1.17.2 The successful Tenderer may be required to provide documentation, or 
additional documentation, evidencing its qualifications prior to Contract 
signature. 

 
 
1.17.3 Within 7 days of receipt of the two (2) sets of the Contract Agreement the 

successful Tenderer shall sign, date and return both to the Employer. 
 
 
1.17.4 The delegated representative of the Government of Vanuatu on behalf of the 

Employer will sign both Contracts and return one to the Tenderer.  
 
 
1.18     DISPUTES AND SETTLEMENTS 
1.18.1 The Parties agree that the avoidance or early resolution of disputes is crucial          

for a smooth execution of the Contract and the success of the assignment. The 
Parties shall use their best efforts to negotiate all disputes arising out of, or in 
connection, with this Contract or its interpretation. 

 
1.18.2 Failing successful negotiation any disputes will be settled by the courts in 

Vanuatu. 
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SECTION 2 
SPECIAL CONDITIONS OF TENDERING 

 
These Special Conditions of Tender (SCT) supplement and/or amend the General 
Conditions of Contract. The SCT will be updated and included in the Contract 
Documents when these are prepared for issue to the successful Tenderer. 
 
Tender Number:          01/19/RFT/DWK/MFEM 
Tender Name:  DEMOLITION WORKS OF THE OLD Ex-PRISON HOUSE 
BUILDING IN SANTO, LUGANVILLE.  
 

Clause Ref. Heading Description 
1.1.2 Estimated 

timeframe for 
commencement 
and completion 

Construct signing is proposed to occur no later than 
end of July 2019. 
Demolition period for the completion of the works is 
three weeks and works are to be complete no later 
than mid of August 2019 

1.1.3 Tender 
Response 
Schedules and 
other required 
documentation 

The tenderer is to complete tender response 
schedules: TRS 1 & TRS 2, (2.1, 2.2, 2.3, 2.4, 2.5, 2.6, 
2.7, 2.8, 2.9) 

1.1.4  Basis of payment 
under the 
Contract and the 
type of document 
required 

The basis of payment under the contract is the 
tendered lump sum and the document required to be 
completed and included with the Tender is a 
Schedule of Activities, Methodology plan and 
Demolition plan. 

1.1.6 Alternative 
tenders 

Alternative Tenders are/are not allowed  

1.2 Validity of Tender 90 days from closing date 
1.3.4 & 1.3.5 Prohibited 

countries 
N/A 

1.3.7 Documentation 
to demonstrate 
that eligibility 
criteria are met 

As specified in tender schedule 1.9 

1.4.2 (a) Qualification 
criteria 

The minimum required annual volume of demolition work 
for the last year shall be equivalent to VUV 10 million. [If 
the accounting system / financial accounts or reports of 
the tenderer are in a currency different from VUV, then 
the exchange rate(s) that shall be used by tenderers for 
conversion purposes shall be as per the Reserve Bank of 
Vanuatu on the day of tender close. 

1.4.2 (c) Qualification 
criteria 

The minimum amount of liquid assets or working capital 
or credit facility is VUV 5 million. If the amount is 
expressed in the accounting system / financial accounts 
or reports of the Tenderer or any other relevant 
documents in a currency different from VUV, then the 
Tenderer shall convert the amounts into VUV using the 
VUV selling rate of the Reserve Bank of Vanuatu, on the 
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Clause Ref. Heading Description 
date that is 14 days prior to the closing date for 
submission of the Tenders. 

1.4.2 (d) Site Manager The qualifications of the Site Manager shall be 5 years 
experience. 
The minimum experience of the Site Manager in civil 
earthworks and demolition of an equivalent nature and 
volume shall be 5 years with a minimum of 2 years as a 
Manager. 

1.4.2(e) Minimum 
equipment 
required 

Minimum equipment required shall be as follows: 
 
1      Sledge hammer 
2 Digger/Excavators 
3 Bulldozers 
4 Wrecking Balls 
5 High Reach Excavators 
6 Concrete cutting tools 
7 Rock breaker 
8 Loading/Dump trucks 
 

1.4.2(f) (i)  Other 
qualification 
Criteria 

The other qualification criteria to be applied will be: 
 
1 Have a minimum of five (5) years of general 
      demolition/construction experience  
2 Have no previous history record of terminations, or 

breach of contract 
3 Have no previous history of non-performance, or poor 

past performances in terms of quality control, or 
safety or timely execution of services 

4 Demonstrate to have the equipment required for 
performing the works 

5 Understanding and demonstrated experience in 
safety management required for a project such as this 

6 Safety and Environmental Management 
Plan/Demolition Management plan/Methodology of 
Demolition work, which will demonstrate that the 
company has current systems and procedures in 
place to manage safety and environmental effects of 
the project  

 
1.4.2 (f) (ii) Documentation 

to demonstrate 
that qualifying 
criteria are met 

Must provide the following documents: 
 
1    Demolition Management plan 
2 Methodology of the Demolition work 
3 Safety and Environmental Management plan  
 

1.4.2 (f) (iii) Other 
qualification 
Criteria 

As per Tender Submission schedule 2.9 
 
As per Tender Submission schedule 2.10 
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Clause Ref. Heading Description 
Tenderers must verify that they are complying with 
Vanuatu Tax Laws relating to VAT by submitting a 
clearance letter from the customs Office to verify that 
they have no arrears or outstanding are up to date 
with their VAT payments 

1.5.1 Pre-Tender/ Site 
Meeting 

A Pre-Tender/Site Meeting will not be held. Selected 
Contractors are advised to visit the site to ascertain site 
conditions and challenges 

1.5.2 Contact Person 
for clarifications 

The Contact Person appointed by the Employer is: 
 
Mr. Henrickson R. Malsokle 
Executive Officer 
Ministry of Finance and Economic Management 
PMB 9058 
PORT VILA 
VANUATU 
 
Email: hrmalsokle@vanuatu.gov.vu 
 
And 
 
Mr. Bikenibeu Ieremiah,  
Manager/Supervisor of the Project 
BI Consulting, Civil Engineering 
PO Box 3504 
PORT VILA 
VANUATU 
Phone: (678) 27313 
Email:  bikeni@bic.com.vu  
 
And 
 
Mr. George Amos 
Building Specialist 
BI Consulting, Civil Engineering 
PO Box 3504 
PORT VILA 
VANUATU 
Phone: (678) 27313 
 
Email:  george@bic.com.vu 
 

 Schedule of 
Activities 

Refer to Employers 

1.6.2 Currency VUV (Vatu) 
1.6.3 Taxes and Duties Inclusive of VAT and Duties 
1.7 Subcontracting Subcontractors are required to fill in TRS 2 and provide 

with the tender the documents proving the qualifications 
and experience of the personnel undertaking the sub-
contracting works (Attached CV for the Nominee). 
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Clause Ref. Heading Description 
1.8 Variation in 

Quantities 
N/A 

1.9. Tender Security No Tender Security required 
1.10 Marking of 

Tender 
All Tenders to be marked as follows: 
 
CONFIDENTIAL:  01/19/RFT/DWK/MFEM 
 
DEMOLITION WORKS OF THE BUILDINGS AND 
INFRASTRUCTURE WORKS OF THE OLD EX-PRISON 
HOUSE IN SANTO, LUGANVILLE 
 
SUBMISSION DATE & TIME: 3rd JULY 2019 @ 4:00 pm  
 
“not to be opened before the tender opening 
session” 
 

1.11. Performance 
Security 

A Performance Security of 10 % of the Contract Value is 
required before the contract signing between the 
Employer and the Contractor. 
The performance security shall be returned to the 
Contractor no later than 28 days after the defects liability 
period as defined in the GCC and/or SCC, as applicable.  

1.11.1  Debriefing of 
unsuccessful 
tenderers 

As per GCT 
 

1.11.2 Signing of the 
Contract 

As per GCT 
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SECTION 3  

EMPLOYER’S TECHNICAL SPECIFICATIONS 
 

SCHEDULE OF ACTIVITIES 
 
 
1. The Schedule of Activities shall be read in conjunction with the General 

Conditions of Tendering, Special Conditions of Tendering, General Conditions 
of Contract, Special Conditions of Contract, Technical Specifications and 
Drawings. 

 
2. The Tenderer shall provide a tender in accordance with the format of the 

Schedule of Activities. 
 
3. Payment for all of the Works will be the tendered Lump Sum either exclusive 

or inclusive of VAT and duties (specify as required). The payment of the Lump 
Sum will be spread over the period of implementation. It shall be calculated on 
the basis of the percentage of implemented Works at the time of the Interim 
Certificate. 

 
4. A breakdown of the Works is provided in the Schedule of Activities. This 

breakdown of the tendered Lump Sum over the major activities of the Contract 
constitutes the means by which the amount payable for the Works is 
apportioned for Interim Payments. 

 
5. This is the extent of the purpose of the Schedule of Activities. It is not to be 

regarded or construed as placing or constituting any limit on the Contractor's 
obligations to provide all the Works described in the contract documentation 
against the tendered Lump Sum. 

 
6. The whole cost of complying with the provisions of the Contract shall be 

included in the Lump Sum, and where no item is provided in the Schedule of 
Activities, the cost shall be deemed to be distributed among prices entered for 
the related items of Work. 

 
7. Provisional Sums included and so designated in the Schedule of Activities shall 

be expended in whole or in part at the direction and discretion of the Employer 
in accordance with the Conditions of Contract. 

 
8. The amounts entered and included under Preliminary Items [EMPLOYER to 

state item number(s)] of the Schedule of Activities shall not exceed 
[EMPLOYER to state percentage] of the tendered Lump Sum price.  

 
9. A Contingency Sum of [EMPLOYER to State amount or percentage of the 

Lump Sum Contract price] is included in the Schedule of Activities for use by 
the Employer to cover such contingencies as commissioning additional Works 
or carrying out Variations. When commissioning additional works or carrying 
out variations the value of these shall be calculated using the quoted unit prices. 
In the event that the contingency is not used or only partially used the sum 
remaining is to be deducted from the overall Contract Price.  
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10. In the case of Arithmetic Errors, the Lump Sum will govern. The sums entered 
for the individual items in the Schedule of Activities will be adjusted by the 
Employer to accord with the Lump Sum tendered. 

 
 
INTRODUCTION  
 
This tender/contract is purposely for the demolition of the building and infrastructures 
including excavating of the Hill side within the old Ministry of Finance and Economic 
Management [MFEM] compound located at the old Government Building, opposite the 
Market House, Downtown, Port Vila. The contract works is a Lump Sum for the 
demolition, waste removal, management and administration, labour, tools, machines 
and equipment as per SCT Clause 1.4.2(e) and all other items required to complete 
the works. 
 
Background: 
 
This project objective is to demolish and excavating the hill side of the old MFEM 
building in preparation for the construction of a new building. 
 
The Ministry of Finance and Economic Management has participated/engaged with the 
Office of the Prime Minister and donors to initiate a project to provide for the Ministry 
of Finance and Economic Management with a new, permanent building in Port Vila. A 
draft concept design for the building was prepared in May of 2018 and it is expected 
that the construction of the new MFEM Office building will commerce towards end of 
2019. 
 
The site for the new Office Building will be located at the old Government Building 
opposite Market House, Downtown in Port Vila (refer to attachment). 
 
Project Location & Site Layout: 
 
The project site is located at the old Government Building opposite the Market House, 
Downtown, Port Vila as per map attachment 1. 
 
Site Visit: 
 
Tenderers are recommended to undertake a site visit to familiarise themselves with 
the site prior to submitting a tender submission for this project. 
 
Scope of Work: 
 
The Project (Contract) Works are defined below. 
 
Serial  Item  Scope of Work Activities 
1 Mobilisation/Establishment A. Undertake a project start-up meeting with 

Project Manager. Allow for site visit with 
Project Manager prior to mobilization to site 
to confirm site details and project pre-start 
meeting.  
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B. Establish a cleared area on site where 
equipment and trucks can park and operate 
from for the works. 

C. Modify the access road if required to accept 
trucks that will cart the waste materials from 
site. 

D. Movement of all personnel, equipment and 
materials to site. 

E. Provide physical separation of the demolition 
site from surrounding areas for safety 
purposes  

F. All vegetation and debris within the limits of 
demolition – outside the walls + 10m shall be 
cleared of vegetation. 

G. Establish site signage and warning signage.  
 

 
2 

 
Project / Contract 
Management and Work 
Health & Safety Management 

A. Manage the project site and coordinate 
works with Project Manager and Supervisor 

B. Conduct site meetings with Supervisor 
C. Manage the works and compliance with 

project documents and requirements  
D. Undertake project administration including 

submission of invoices, keeping project 
records such as a site diary and 
maintenance of quality 

E. All site personnel are to wear personal 
protective equipment (PPE) including: safety 
vests, hard hats, boots and gloves. To also 
include PPE for specific tasks including dust 
masks, eye and ear protection. 

F. Establish site safety controls on site 
including safe use of machinery and trucks, 
safe truck operations on the approach roads 
and warning signage at the entry to the site. 
Control access to the site.  

 
3 Environmental / Waste 

Management 
A. Establish a waste management system for 

the project 
B. Maintain a record of the waste removed 

from site and where it is transported to. 
C. Minimize the emission of noise from the site 

and conduct noisy activities during 8am to 
5pm Monday to Friday. 

D. Minimize the emission of dust from the site. 
Activities that generate a lot of dust are to 
be wet down to reduce the production of 
dust. 

E. Waste materials, particularly concrete and 
reinforcement steel bar is to be recycled if 
possible for re-use in the construction 
industry. 

F. All waste is to be disposed of in an 
approved waste facility or recycling facility.  

4 Insurances A. Public Liability: 20million vatu 
B. Workers Compensation – as required under 

Vanuatu Law 
C. Equipment, vehicle and general insurance  
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5 Demolition Works A. The buildings and infrastructure to be 

demolished include: 
a. The main building but excluding the Old 

Parliament Chamber 
b. Refer to the site layout for locations of 

the buildings. 
B. The demolition is to include all existing 

walls, floors and is to extend to the bottom 
of existing concrete slabs and septic tanks 
and concrete paths on site. 

C. The building is to be broken up into 
manageable pieces, loaded onto trucks and 
removed from site. 

D. Transport all waste materials from site to an 
approved waste disposal location (Etas 
Waste Disposal site). 

E. The ground surface is to be levelled and all 
holes/excavations are filled or smoother so 
that safety risks from falling are removed. 
The ground is also to be shaped so that 
erosion will not be caused by rainfall / 
surface water runoff.  

  
 6 Demobilisation  A. Clear up all rubbish from site and remove to 

an approved waste disposal site. 
B. Remove all equipment, tools, and any other 

structures that was placed on site for the 
execution of the works. 

C. Undertake final inspection with Project 
Manager for approval.  

 
 
 
 

5.1.1. Current Site Conditions 

 
The current site conditions are illustrated in the photographs included in Attachment 2.  
 
 

5.1.2. Project Administration 

 
Insurance. The Contractor is to have insurance prior to commencing works 
including: 
 
 General liability 
 Workers compensation 
 General insurance for vehicles and equipment. 
 If the contractor does not provide evidence of insurance within 14 days the 

contract may be terminated. 
 

Pre-Start Meeting. A prestart meeting is to be held on site prior to the 
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commencement of the project works. The objective of the prestart meeting is to 
confirm the project outcomes, responsibilities and relationships for the project. 
Attendees at the meeting are to include representatives the contractor and Project 
Manager. 
 
Project Meetings. A meeting is to be held on a fortnightly basis during the 
demolition works between the Contractor and the Project Manager. 
 
Invoices. Draft invoices are to be presented to the Project Manager at least one 
week prior to the end of the month for verification prior to submission of the final 
invoice. 
 
Access To Services. The contractor is to provide electrical power and water for the 
works.  
 
Work Hours. Work hours are generally to be 7:30am to 5pm Monday to Saturday.  
 
Security. The contractor is to ensure that the site security is maintained at all.  
 
Ablutions. The Contractor is to provide ablution facilities for site personnel. 
 
Behaviour. All of the contractor’s staff are to act in a professional manner at all 
times.   

 

5.1.3. Work Health and Safety 

The Contractor is to ensure that all personnel involved in the works, visitors to the 
works site and people around (and adjacent to) the work site are kept safe. The 
Contractor is to provide to the Project Manager with a Site Safety Plan. Measures to 
manage Work Health and Safety (WHS) are to include: 
 

 PPE. Workers are to have personal protective equipment (PPE) appropriate to 
their tasks including (but not limited to) hearing protection (when operating 
noisy equipment), safety glasses (mechanical tool operation), gloves, boots 
and hard hats.  

 High Visibility Clothing: Site personnel are to wear high visibility vests on 
site. 

 Vehicle Use. Vehicles in and around the construction site are to be registered 
and operated by licenced drivers in a safe manner 

 Electricity. Any work that involves the use of electricity, including temporary 
power during works, is to be carried out be a suitably trained and certified 
electrician. 

 Signage. The WHS measures and warnings are to be well signposted around 
the site. 

 Access. The site will be handed to the Contractor for the duration of the 
project. The Contractor is to allow access by the people occupying the house 
on the lower part of the property. 

 Noise. Noise is to be kept to a minimum. Noisy activities are to be conducted 
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between the hours of 9am to 4pm. 

 Delineation of the work site. The contractor is delineate the worksite and 
control access onto the site.  

 Drugs and Alcohol. No smoking, alcohol consumption or consumption of any 
other drugs is permitted by the contractor or staff whist on site.  

 

5.1.4. Child and Gender Protection 

 
The Contractor is to comply with Government of Vanuatu and DFAT child protection 
policies, including: 

 No children are to enter the worksite or accommodation areas occupied by 
workers. 

 The minimum age for staff / workers undertaking normal low risk work is 16 
years. The minimum age for high risk work (such as working at heights) is 18 
years old. 

 No children younger than that stated above will be engaged for any portion of 
the works including off-site or subcontracted activities such as quarry works, 
manufacture of blocks or transport of materials. 

 No worker shall enter into an inappropriate relationship with a child (of a sexual 
nature or otherwise). This is ground for immediate dismissal from the Contract 
site. 

 Photographs taken during the contract period should not include images of 
children.  

 The contractor is encouraged to employ local labour and in particular female 
staff to be part of the project team. 

 The contractor is not to discriminate against females. All contract staff, 
government staff, stakeholders and surrounding communities are to be treated 
fairly and with respect. 

 The Contractor is encouraged to caution staff to not enter into inappropriate 
relationships while implementing the project. Any worker found to have paid for 
sexual favours during the course of the contract implementation will be 
dismissed from the project and this may be grounds for terminating the 
Contract.      

5.1.5.  

5.1.6. Environmental 

Environmental measures for the project are to include: 
 

 All waste is to be removed from site and disposed of as per council 
requirements. 

 No waste is to be burnt on site 
 Dust is to be managed and kept to a minimum 
 Noise is to be kept to a minimum 

 
  
Attachments of the Location and site of the Ministry of Finance and Economic 
Management opposite Market House, Down Town Port Vila.  
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Site survey location Map for the new Ministry of Finance and Economic Management 
in Santo, Luganville will be located at. 
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                                                      MFEM 
 
Old Ex-Prison House building Site Location for new MFEM Office building to be built at in Santo, 
Luganville as depicted in picture below. 
 
  

 

 
 
This old Ex-Prison House building will be demolished and the new constructed MFEM 
building will be established in the same location.   
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SECTION 4 
TENDER RESPONSE SCHEDULES 
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RESPONSE TO 
REQUEST FOR TENDER WORKS 

 
 

[Tenderer to enter name of Government of Vanuatu Procuring 
Entity (the “Employer”)] 

 
 
 
 

RFT NUMBER: [Tenderer to enter tender number, as per 
Invitation to Tender] 

DESCRIPTION: [Tenderer to enter brief description of 
requirements, as per Invitation to Tender] 

EMPLOYER: [Tenderer to enter name of Employer, as per 
Invitation to Tender] 

SUBMISSION 
ADDRESS: 

[Tenderer to enter submission address, as per 
Invitation to Tender] 

SUBMISSION 
DATE & TIME: 

[Tenderer to enter date and time, as per Letter 
of Invitation to Tender] 

 
 
 

TENDER RESPONSE SCHEDULE 1 
TENDER SUBMISSION FORM  

[To be completed on Tenderer’s letterhead] 
The completed Tender form and attachments together will comprise the Tenderer’s offer 

 
To:   
 
 
We agree to be bound by the General Conditions of Tender, Special Conditions of 
Tender, General Conditions of Contract, Special Conditions of Contract, and we 
hereby offer to perform the Works, in conformity with the Request for Tender (RFT) 
and in accordance with the Technical Specifications including the Bill of Quantities / 
Schedule of Activities [EMPLOYER to delete whichever is not applicable], for a 
Total tender price of: 
 

 
CURRENCY 
& AMOUNT 

 

[Total tender price and currency in words]  [Total tender price in figures] 
 
This amount is  
      Exclusive of VAT and duties 
      Inclusive of VAT and duties 
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We confirm receipt of the Addenda and Variations to the Invitation to Tender listed 
below: 
Addendum Dated Date 

Received  
   

 
Our Tender shall be valid for the period of time specified in the RFT, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period. 
If our Tender is accepted, we commit to obtaining a Performance Security in 
accordance with the RFT for the due performance of the Contract. Furthermore we 
warrant that we comply with all the eligibility criteria specified in the RFT. 
 
We have no conflict of interest, and our firm, its affiliates and subsidiaries have not 
been declared ineligible under the laws of the Republic of VANUATU or in accordance 
with the RFT. 
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We further warrant that: 
(i) We are free from insolvency, bankruptcy or similar status; 
(ii) We have the legal capacity to enter into contract; 
(iii) We are current with payment of taxes; 
(iv) We and any director, officer, manager or supervisor of ours has not, within 

a period of three years preceding the date of issuance of the invitation to 
tender, been convicted of any criminal offence, whether in VANUATU or 
elsewhere: 
a. Relating to professional conduct 
b. Relating to the making of false statements or misrepresentations as to 

his eligibility or qualifications to enter into a procurement contract; 
c. Involving dishonesty; 
d. Under anti-corruption legislation; 

(v) We have not been suspended or disbarred by administrative or judicial 
proceedings from participating in procurements, whether in Vanuatu or 
elsewhere. 

 
We understand that you are not bound to accept the lowest evaluated Tender or any 
other Tender that you may receive. 
 
 
 
 
 
Signed:  
Name: 
Title/Position:  
Authorised for and on behalf of: 
Supplier:  
Address: 
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TENDER RESPONSE SCHEDULE 2 
ELIGIBILITY AND QUALIFICATION INFORMATION 

[The Tenderer must complete this schedule and attach any relevant supporting 
documents] 

1  Status of Tenderer: 
Tenderer’s Legal Name:  
Country of Registration:  
Address in Country of 
Registration: 

 

Year of Registration;  
Business Certificate Number  
VAT Registration Number (if 
applicable) 

 

Registration No. in Vanuatu  
2  Annual turnover of Works contracts for the last three completed years 

Year Total Amount for the Year in VUV or equivalent  
[EMPLOYER to enter applicable exchange rates] 

  
  
  
Average Annual Construction 
Turnover for these 3 years 

 

Current Commitments  
 
3  Balance Sheet Information and Income Statement for the past financial year (or 
last 3 financial years if required e.g. international tender)  

Information from Balance Sheet 
 Amounts in VUV Equivalent [EMPLOYER to enter applicable exchange rates] 

Years [Enter year] [Enter year] [Enter year] 
Total Assets    

Total Liabilities    
Net Worth    

Current Assets    
Current Liabilities    

Information from income statement 
Amounts in VUV Equivalent [EMPLOYER to enter applicable exchange rates] 
Total Revenues [Enter year] [Enter year] [Enter year] 

Profits before Tax    
Profits after Tax    

4  Access to financial resources 

Source of financing 

Total amount 
 in VUV equivalent 

[EMPLOYER to enter 
applicable exchange 

rates] 

Amount actually available after 
taking into account other 

commitments 
Amount in VUV equivalent  

[EMPLOYER to enter 
applicable exchange rates] 
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5  Works of a similar nature and volume over the past 3 years (3 examples) 
Contract No 1 of 3 
Contract Identification:  
Award Date: 
Completion Date: 

 

Role in Contract: [State Contractor, or Subcontractor) 
Brief Description of Work 
undertaken 

 

Total Contract Amount in VUV 
equivalent [EMPLOYER to enter 
applicable exchange rate] 

  

If partner in a JV or subcontractor, 
specify participation of total 
contract amount: 

Percentage 
of Total: 

 

Employer’s Name 
Address 
Telephone Number 
Fax Number 
E-mail address 

 

Contract No 2 of 3 
Contract Identification:  
Award Date: 
Completion Date: 

 

Role in Contract: [State Contractor, or Subcontractor) 
Brief Description of Work 
undertaken 

 

Total Contract Amount in VUV 
equivalent [EMPLOYER to enter 
applicable exchange rates] 

 Amount 

If partner in a JV or subcontractor, 
specify participation of total 
contract amount: 

Percentage of Total  

Employer’s Name 
Address 
Telephone Number 
Fax Number 
E-mail address 

 

Contract No 3 of 3 
Contract Identification:  
Award Date: 
Completion Date: 

 

Role in Contract: [State Contractor, or Subcontractor) 
Brief Description of Work 
undertaken 

 

Total Contract Amount in VUV 
equivalent [EMPLOYER to enter 
applicable exchange rates] 

 Amount 
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If partner in a JV or subcontractor, 
specify participation of total 
contract amount: 

Percentage of Total  

Employer’s Name 
Address 
Telephone Number 
Fax Number 
E-mail address 

 

6  Proposed Site Manager and other Key Staff 

Name  Role/Responsibility 

Qualifications & 
General experience 

in Construction 
(years) 

Experience in 
proposed post 

(years) 

 Site Manager   
    
    

[Complete and attach CV for the nominee(s)]  
7  Contractor’s proposed key Plant / Equipment 
Description of 
equipment 
Brand, model  

Age (years) 
Condition (new, 
good, poor) 

Owned, leased or to be purchased 
No of units available and location 

   
   
   
   
   
   
   
   
   
   
   
   
   

 
8  Method Statement and Works Programme 
Proposed Work Method Statement and Construction Programme, giving descriptions, 
drawings, charts, as necessary, to comply with the requirements of the Employer’s 
Technical Specifications to be attached to this TRS. 
9  Documentation attached: 
Attached with this TRS are the Originals of the following 
documents: 

Type 

Power of Attorney for the signatory to sign the Tender Original 
Tender Security Original 
Proposed Work Method Statement and Construction 
Programme 

Original 

Schedule of Activities Original 
Completed Schedules Original 
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Enclosed with this TRS are copies of the following 
documents: 

 

Business Registration Certificate in the Tenderer’s country of 
registration 

Copy 

Latest Income Tax Clearance Certificate (if applicable – refer to 
SCT) 

Copy 

In case of government owned entity in Vanuatu, documents 
establishing legal and financial autonomy and compliance with 
commercial law. 

Copy 

Details of name, address, contact data of banks that may 
provide references if contacted by the Employer. 

Copy 

Financial statement (balance sheet including all related notes, 
and income statements) for the past financial year (or last 3 
years) complying with the following conditions: 

 The financial statement must reflect the financial 
situation of the Tenderer and not sister or parent 
companies; 

 The financial statement must be complete, including all 
notes to the financial statement  

The financial statement must correspond to the latest financial 
year (or last 3 financial years already completed and audited 
(no statements for partial periods shall be requested or 
accepted). 

Copy 

Documents proving access to financial resources Copy 
Documents proving the qualifications and experience of the 
Site Manager 

 

Any other documents requested by this RFT Copy 
The following documents are also attached [EMPLOYER to 
delete if not applicable if applicable]: 

 

[EMPLOYER to enter] 
[EMPLOYER to 

enter] 
Etc.  

 
Signed:  
Name: 
Title/Position:  
Authorised for and on behalf of: 
Supplier:  
Address:   
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SECTION 5 
GENERAL CONDITIONS OF CONTRACT 
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SECTION 5 

GENERAL CONDITION OF CONTRACT (GCC) 
 
5.1. GENERAL PROVISIONS 
(1) The Employer is the Government of Vanuatu Procuring Entity stated in the 
Contract, represented by the person named in the ‘Special Conditions of Contract’ 
(SCC). 
 
(2) The Contractor is the entity stated in the Contract Agreement, represented by the 
person named in the SCC. 
 
(3) The Contract Documents listed in the Contract Agreement represent the entire 
and integrated Contract between the Employer and the Contractor. The Contract is 
governed by and shall be construed in accordance with the Laws of the Republic of 
Vanuatu, and the ruling language of the Contract is English.  
 
(4) All prior negotiations, representations and agreements, both oral and written, are 
superseded by the Contract. All correspondence and documents relating to the 
Contract between the parties and their representatives shall be in English. 
 
(5) Neither the Employer nor the Contractor shall assign, in whole or in part, their 
obligations under the Contract, except with the prior written consent of the other party. 
 
(6) In these Conditions of Contract, unless the context otherwise requires: 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Tender; 
 
Construction Supervisor means the person named in the SCC who, on behalf of the 
Employer, supervises the Construction and certifies the completion of the Works 
 
Contingency Sum means a sum specified by the Employer to meet unforeseeable 
costs likely to be incurred during the contract; 
 
Contract means the signed Contract Agreement, and the documentation specified 
therein, as entered into between the Employer and the Contractor for the provision of 
the Works;  
 
Contractor means the person or organisation stated in the Contract Agreement whose 
Tender to provide the Works and Services has been accepted by the Employer; 
 
Contract Price means the price stated in the Contract; 
 
Date for Commencement means the date by which the Contractor shall commence 
the execution of the Works as defined in the SCC;  
 
Date for Completion means the date by which the Works are expected be completed 
as defined in the SCC; 
 
Days mean calendar days;  
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Day works are varied work inputs subject to payment on a time basis for the 
Contractor's employees and equipment, in addition to payments for associated 
Materials and Plant; 
 
Defect is any part of the Works not completed in accordance with the Contract; 
 
Defects Liability Certificate is the certificate issued by the Construction Supervisor 
upon verification of the completion of notified defects; 
 
Defects Liability Period means the period stated in the SCC following the issuance 
of the Practical Completion (“Taking Over”) Certificate, during which the Contractor 
shall rectify any defects arising as a result of the performance of the Works; 
 
Drawings include calculations and other information provided or approved by the 
Construction Supervisor for the execution of the Contract; 
 
Employer means the Government of Vanuatu procuring entity stated in the Contract 
Agreement; 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works; 
 
Force Majeure means an event or situation beyond the control of either party that is 
not foreseeable, is unavoidable, and its origin is not due to negligence or lack of care 
on the part of either party. Such events may include, but not be limited to, wars or 
revolutions, natural disasters (such as earthquakes, tsunamis, fires, floods etc.), 
epidemics, quarantine restrictions, and freight embargo; 
 
In writing means communicated in written form (e.g. by letter, e-mail or fax); 
 
Months mean calendar months; 
 
Practical Completion (“Taking Over”) Certificate means the Certificate issued by 
the Construction Supervisor on acceptance of the works by the Employer and its date 
of issue is the date from which the Defects Liability Period commences; 
 
Provisional Sum means a sum specified by the Employer and included in the contract 
for the execution of any part of the Works, which sum may be used in whole, or in part, 
or may not be used at all, on the instructions of the Employer; 
 
Schedule of Activities means a breakdown of the Works to be provided and includes 
the lump sum price of the Works; 
 
Site means the place of performance of the Works as specified in the Contract; 
 
Site Manager means the person appointed by the Contractor to act as the Contractor’s 
representative on Site during the performance of the Works; 
 
Specifications means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Construction Supervisor; 
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Subcontractor means any person or organisation that supplies goods, materials or 
services to the Contractor; 
 
Variation is an instruction given by the Employer which varies the Contract; 
 
Works means what the Contract requires the Contractor to construct, install and hand 
over to the Employer.  
 
Clause headings shall not be used in the interpretation of these Conditions. 
 
Words in the singular also include the plural and vice versa when the context so 
requires. 
 
Words indicating a gender include either gender. 
 
5.2. OBLIGATIONS OF THE EMPLOYER 
5.2.1. Access to the Site and Payments 
1) The Employer will arrange to place the site and access thereto at the disposal of the 
Contractor as provided for under the Contract. 
2) The Employer shall pay to the Contractor sums due under the Contract. 

 
5.2.2. Construction Supervisor 
(1) The Employer shall appoint a Construction Supervisor, as named in the SCC, for 
the Works and shall provide written notice to the Contractor of such an appointment. 
The Employer may from time to time replace the Construction Supervisor by giving 
written notice to the Contractor of such replacement. 
 
(2) The duties and powers of the Construction Supervisor are to: 

(a)     Issue written instructions which the Contractor shall carry out without 
delay, notwithstanding the provisions of Clause 5.8. Such instructions may 
include, but are not limited to, those which in the opinion of the Construction 
Supervisor may be necessary to resolve ambiguities or discrepancies in 
the various documents forming the Contract. If instructions are given orally 
they shall within 7 days be confirmed in writing; 

(b)      Issue instructions as to the expenditure of the provisional sum, if any. 
The Construction Supervisor on a fair and reasonable basis shall value any 
costs arising out of such instruction; 

(c)      Supply details of lines, levels and/or reference points to enable the 
Contractor to set out the works; 

(d)      Order the removal or the rectification of defects; and/or 
(e)      Instruct the Contractor to delay the start of or the progress of any activity 

on the Works Programme (refer to Clause 5.4.4). Any claims or costs that 
may arise out of such an instruction shall be forwarded by the Contractor 
to the Construction Supervisor and shall include therein details and 
supporting documentary evidence. The claim(s) shall be submitted within 
7 days from the date of the instruction. The Construction Supervisor shall 
evaluate and determine the appropriate form of the compensation for the 
delay, so as to advise the Contractor within 14 days and forward a copy of 
the advice to the Employer. However, the Construction Supervisor shall 
prior to the issue of the instructions under this Clause obtain approval from 
the Employer. 
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(f)      Any other duties and powers assigned to the Construction Supervisor, 
in    addition to the above, are stated in the SCC. 

 
(3) The Construction Supervisor may appoint a Representative to supervise the 
Contract and delegate any or all of the duties and powers of the Construction 
Supervisor to that Representative. If such an appointment is made the Construction 
Supervisor shall provide written notice to the Contractor and the Employer and specify 
the duties and powers that are delegated to the Construction Supervisor’s 
Representative. 
 
(4) The Construction Supervisor may require the instant dismissal from the Works of 
any agent, foreman or other person employed on the Works, or in connection with the 
Works, whether employed by the Contractor or not, where in the reasonable view of 
the Construction Supervisor that person breached any regulation or obligation in 
connection with the Works or applicable at the Site, or in connection with other persons 
involved with the works, or is negligent, or incompetent, or behaves in any other way 
inappropriate. The Contractor shall immediately comply with, or ensure immediate 
compliance with, such requirement for dismissal, and the Contractor shall not again 
employ a person so dismissed on or in connection with the Works. 
 
5.3. OBLIGATIONS OF THE CONTRACTOR 
5.3.1. General Obligations 
(1) The Works to be performed shall be as specified in the Drawings and Specifications 
and the Contractor with due diligence and in a good workmanlike manner shall carry 
out and complete the Works to the reasonable satisfaction of the Construction 
Supervisor. 
 
(2) The Contractor shall check and verify dimensions on Drawings on Site before 
proceeding with the Works, and shall bring any ambiguities in the Drawings and 
Specifications to the attention of the Construction Supervisor for clarification. 
 
(3) The Contractor shall comply with all notices required by statute, statutory 
instrument, rule, order, regulation, or by-law applicable to the Works and shall pay all 
fees and charges in connection therewith. 
 
(4) The Contractor shall at all times keep upon the Site a Site Manager acceptable to 
the Construction Supervisor, to supervise and direct the performance of the Works. 
 
(5) The Contractor shall allow the Construction Supervisor and any person authorised 
by the Construction Supervisor access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried out. 
 
(6) The Contractor shall carry out all instructions of the Construction Supervisor which 
comply with the applicable laws of the Republic of Vanuatu. 
 
(7) The Contractor is responsible for acts and omissions of all employees of the 
Contractor and other persons performing portions of the Work under contract with the 
Contractor. 
 
(8) The Contractor shall not subcontract any part of the Works without the written 
consent of the Construction Supervisor. If requested, the Construction Supervisor shall 
not unreasonably withhold such consent. 
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5.3.2. Sufficiency of Tender Prices 
(1) The Contractor shall be deemed to have inspected and examined the site and its 

surroundings and to have satisfied himself as to the nature of the ground and the 
subsoil before submitting his tender. He shall also be deemed to have taken into 
account the form and nature of the site, the extent and nature of the work and 
materials necessary for the completion of the works, the means of communication 
with and access to the site, the accommodation he may require and in general to 
have obtained for himself all necessary information as to the risks, contingencies 
and any other circumstances influencing or affecting his tender. 

(2) The Contractor shall be deemed to have satisfied himself before submitting his 
tender as to the correctness and sufficiency of the tender and of the rates and prices 
stated in the Bill of Quantities or Schedule of Activities, which shall cover all his 
obligations under the contract. 

(3) Since the Contractor is deemed to have determined his prices on the basis of his 
own calculations, operations and estimates, he shall, at no additional charge, carry 
out any work that is the subject of any item whatsoever in his tender for which he 
indicates neither a unit price nor a lump sum. 
 

5.3.3. Safety, Health and Welfare and Environment 
(1) The Contractor shall be responsible for all activities on the Site and shall comply 
with all relevant provisions of the laws of the Republic of Vanuatu. 
 
5.3.4. Copyright 
(1) The intellectual property and copyright (IP) in all drawings, documents and other 
materials containing data and information furnished to the Employer by the Contractor 
shall remain vested in the Contractor, or, if they are furnished to the Employer directly 
or through the Contractor by any third party, including Suppliers of materials, the 
copyright in such materials shall remain vested in such third party save insofar as the 
Contractor shall grant to the Employer a world-wide, non-exclusive, irrevocable and 
royalty-free licence to use the IP to give effect to the provisions of this agreement. 
 
5.4. PERFORMANCE OF THE WORKS 
5.4.1. Site of the Works, Date for Commencement and Completion 
(1) The Site of the Works, Expected Site Possession Date, Date for Commencement 
and Date for Completion are provided in the SCC, unless the dates are otherwise 
agreed in writing with the Construction Supervisor. However, the Contractor cannot 
take possession of the Site until the Contractor has provided copies of the relevant 
Insurance policies to the Construction Supervisor. 
 
(2) If it becomes apparent that the Works will not be completed within the Time for 
Completion for reasons beyond the control and without fault of the Contractor, the 
Contractor shall so notify the Construction Supervisor who shall extend the Time for 
Completion by a period reasonably supported by detailed particulars provided by the 
Contractor.  
 
(3) Every delay in the completion of the Works that is not caused by the Contractor 
shall not constitute non-compliance with this Contract by the Contractor. 
 
5.4.2. Adverse Weather Conditions 
(1) In the event that unforeseeable adverse weather conditions affect the Contractual 
Works Programme, the Contractor may require an extension of time and, in such an 
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event, shall notify the Construction Supervisor who shall extend the Date for 
Completion by a period determined by him/her without additional costs accruing to 
the Contract, provided the Contractor has supportive documentary evidence to 
substantiate that the inclement weather conditions prevailing at the time are worse 
than the average conditions normally prevailing in that locality and are, therefore, 
deemed to be unforeseeable. 
 
5.4.3. Working Hours 
(1) The working hours shall be 07:30 Hours to 16:30 Hours with a break of one (1) 
hour around mid-day for weekdays and 07:30 Hours to 12:00 Hours (noon) on 
Saturdays. No work shall be carried out outside these working hours unless a written 
request has been submitted and approval given in writing by the Construction 
Supervisor, whose consent shall not be unreasonably withheld. 
 
5.4.4. Contractual Works Programme and Communications 
(1) Within 14 days of signing the contract the Contractor shall update the proposed 
Work Programme, including a revised methods statement (as included in the tender), 
and this will constitute the first Contractual Works Programme 
 
(2) The Contractual Works Programme shall be revised, as required by the 
Construction Supervisor, showing the modifications to such programme necessary to 
ensure completion of the Works within the Time for Completion. 
 
(3) Communications between parties that are referred to in these Conditions shall be 
effective only when made in writing, and only when having been delivered and 
acknowledged in writing between one party and the other. 
 
5.4.5. Contractor's Risks 
(1) From the Time of Commencement until the Time of Completion the risks of 
personal injury, death, and loss of or damage to property (including, without limitation, 
the Works, materials and equipment) which are not the Employer Risks are 
Contractor's Risks. 
 
5.4.6. Protection of Works and Property 
(1) The Contractor shall, throughout the execution and completion of the Works and 
the remedying of any defects therein, take reasonable precautions for safety and 
protection to prevent damage, injury or loss to: 

(a)      Employees of the work site and other persons who may be affected; 
(b)      The Works and materials to be incorporated therein, whether in 

storage on or off the site, under the care, custody or control of the 
Contractor or any sub-contractor of the Contractor; 

(c)      Other property at or adjacent to the site including but not limited to 
trees, shrubs, lawns, walkways, pavement, roadways, structures and 
utilities not designated for removal, relocation or replacement in the 
course of the construction. 

 
(2) Any damage caused to existing buildings, structures, services, roads and other 
site features shall be made good at the sole expense of the Contractor. 
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5.5. INDEMNIFICATION AND INSURANCE REQUIREMENTS 
5.5.1. Indemnification 
(1) The Contractor shall keep the Employer and employees or agents of the Employer 
indemnified against any legal liability, loss, claim, action or proceeding for personal 
injury to or death of any person or damage to any property arising from the carrying 
out of the Works (except loss or damage caused by any negligent act, omission or 
default of the Employer or employees or agents of the Employer) and from any costs 
and expenses that may be incurred in connection with any such loss, claim, action or 
proceeding. 
 
(2) The Contractor shall indemnify the Employer at all times against any 
compensation paid or any action, claim, demand or expense arising from or incurred 
by reason of the existence of any patent, design, trademark or copyright or other 
protected right in respect of any machine, plant, work material or thing, system or 
method of using, fixing, working or arrangement, used or fixed or supplied by the 
Contractor in connection with carrying out the Works. 
 
5.5.2. Insurances 
(1) The Contractor shall provide, in the joint names of the Employer and the 
Contractor, such insurances as are necessary to cover the liability of the Contractor 
and subcontractor(s) in respect of (a) personal injuries or deaths and damage to real 
or personal property arising out of or in the course of the carryout of the Works; (b) all 
unfixed materials and goods intended for the Works, delivered to, or placed on or 
adjacent to the Works and intended for the Works, and for an amount not less than 
the full Contract value and against all risks or physical loss or damage. 
 
(2) The Contractor shall not cancel, cause to be cancelled, or alter the terms and 
conditions of any insurance policy covering this Contract without the express 
permission of the Employer. 
 
5.5.3. Amounts and Evidence of Cover 
(1) Such indemnification and insurances shall be in the type and amounts specified 
in the SCC, shall cover the period from the Date for Commencement to the end of the 
Defects Liability Period and shall be effected within fourteen (14) days of the date of 
contract signature, and in terms approved by the Employer.  
 
(2) Prior to commencement of the Works, the Contractor, and any subcontractor, shall 
produce such evidence as the Construction Supervisor may reasonably require that 
the indemnification and insurances referred to in this Clause have been taken out and 
are in force for the duration required under the Contract. 
 
(3) If the Contractor does not provide any of the policies and certificates required, the 
Employer may effect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 
 
5.6. MATERIALS AND WORKMANSHIP 
5.6.1       Conforming to Contract 
All materials used in the Works and the standards of workmanship shall conform to the 
provisions of the Contract. In the absence of such provisions, materials and standards 
of workmanship shall be of a kind that is suitable for their purpose and consistent with 
the nature and character of the Works. Any material not otherwise specified shall be 
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new and, where applicable, material and workmanship shall be to the satisfaction of 
the Construction Supervisor.. If the Construction Supervisor is of the opinion that any 
materials or the work or any part thereof, whether fixed or not, is unsatisfactory he may 
direct its replacement, removal or correction at the Contractor’s expense. 
 
5.6.2. Proprietary Items 
Unless specifically stated to the contrary, it is not intended to give any preference to 
the manufacturer or brand mentioned wherever a proprietary item is specified. If the 
Contractor proposes to use a substitute proprietary item, he must provide full details 
of the item proposed to the Construction Supervisor for approval and the Construction 
Supervisor shall decide whether or not the proposed substitute may be used. If 
approved, the substitution shall be recorded in writing by the Construction Supervisor, 
and the substitution shall only be used after the Contractor has received such written 
approval. 
 
5.6.3. Storage of Material 
The Contractor’s materials and plant shall only be stored in the location approved by 
the Construction Supervisor. If no storage facilities are available it shall be the 
responsibility of the Contractor to provide storage facilities.  
 
5.6.4. Access to Works and Materials 
(1) The Construction Supervisor or any other person authorised by him, shall have 
free and uninterrupted access at all times to the Works and during working hours to 
any workshop or premises not on the site of the Works where materials may be in 
preparation or stored for the purpose of the Contract. 
 
(2) The Contractor, if so required by the Construction Supervisor, shall give the 
Construction Supervisor all particulars as to the mode and place of manufacture of 
any of the materials proposed to be used in connection with the Contract and shall 
facilitate inspection of the materials. 
 
5.6.5. Defects and Tests 
(1) The Construction Supervisor shall check the Contractor's work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the 
Contractor's responsibilities. The Construction Supervisor may instruct the Contractor 
to search for a Defect and to uncover and test any work that the Construction 
Supervisor considers may have a Defect. 
 
(2) If the Construction Supervisor instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect and the test 
shows that it does, the Contractor shall pay for the test and any samples. If there is no 
Defect, the cost of testing will be compensated by the Employer to the Contractor. 
 
(3) The Construction Supervisor shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at the date of the issue of 
the Practical Completion (“Taking Over”) Certificate, and is defined in the SCC. The 
Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 
 
(4) Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Construction Supervisor's notice. If the 
Contractor has not corrected a Defect within the time specified in the Construction 
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Supervisor's notice, the Construction Supervisor will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount. 
 
5.7. COMPLETION AND CERTIFICATES 
5.7.1. Practical Completion (“Taking Over”) Certificate 
(1)   When, in the opinion of the Contractor, the whole of the Works have been 

substantially completed and have satisfactorily passed any tests on completion 
prescribed by the Contract, he shall request the Construction Supervisor to issue 
a Practical Completion (“Taking Over”) Certificate in the format provided. 

(a) The Construction Supervisor shall within 14 days of the date of such 
request, issue to the Contractor, with a copy to the Employer, a Practical 
Completion (“Taking Over”) Certificate, stating the date on which, in his 
opinion the Works were substantially completed in accordance with the 
Contract; or 

(b) The Construction Supervisor shall within 14 days of the date of such 
request, reject the application, giving reasons and specifying the work to 
be done in order for a Practical Completion (“Taking Over”)  Certificate to 
be issued; or 

(c) If the Construction Supervisor fails either to issue the Practical Completion 
(“Taking Over”) Certificate or to reject the Contractor’s request within a 
period of twenty eight (28) days of the date of such request, and if the 
Works are substantially complete in accordance with the Contract, the 
Practical Completion (“Taking Over”) Certificate shall be deemed to have 
been issued on the last day of that period.  

 
(2) Upon the issue of the Practical Completion (“Taking Over”) Certificate 50% of the 

Retention money shall be certified by the Construction Supervisor for payment by 
the Employer to the Contractor; 

. 
(3) The Construction Supervisor may, at the request of the Contracting Authority or 

Contractor and if the natures of the works so permits proceed with partial taking 
over, provided that the structures, parts of structures or sections of the works are 
completed and suited to the use as described in the contract. In the cases of partial 
taking over, the defects liability period for the works taken over shall, unless the 
SCC provide otherwise, run from the date of such partial taking over. 
 

5.7.2. Defects Liability Certificate 
(1) Any defects which appear within the Defects Liability Period stated in the SCC 

after the date of substantial completion of the Works (as recorded in the Practical 
Completion (“Taking Over”) Certificate) shall be made good by the Contractor 
entirely at his own cost.  
 

(2) The Defects Liability Certificate shall be issued by the Construction Supervisor 
once the Defects Liability Period has been completed and all defects that have 
been notified to the Contractor have been rectified. 
 

(3) The Contract shall not be considered as completed until a Defects Liability 
Certificate has been signed and issued by the Construction Supervisor to the 
Employer, with a copy to the Contractor, stating the date when the Contractor 
shall have completed his obligations to execute and complete the Works and 
remedy any defects to such work to the satisfaction of the Construction 
Supervisor. 
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(4) Upon issuance of the Defects Liability Certificate and no later than the Final 

Payment Certificate, the Construction Supervisor shall certify the remaining fifty 
(50) percent of the Retention money for payment by the Employer to the 
Contractor. 

 
5.8. VARIATION ORDERS 
(1) The Construction Supervisor may prepare a Variation Order making changes to 
the Works, specifications, timing and/or cost of the Contract and submit it to the 
Employer, with a brief justification for the variation, for approval to issue the Variation 
Order.  
 
(2) The Contractor may submit a written proposal to the Construction Supervisor 
requesting a variation in the Works. The proposal shall include a reasonable estimate 
of the time and/or cost of the variation, as well as a brief justification for the variation. 
If the Construction Supervisor agrees to the proposal he shall submit it to the 
Employer for approval to issue a Variation Order. 
 
(3) After receiving approval from the Employer, the Construction Supervisor shall 
issue the Variation Order to the Contractor within 3 days. By signing and returning a 
copy of the Variation Order the Contractor agrees to the terms and conditions of the 
Variation Order.  
 
(4) The Contractor shall, in writing and within 7 days of receiving the Variation Order, 
notify the Construction Supervisor of any disagreement with the Variation Order.  Any 
disagreement shall be settled in accordance with Clause 5.14. 
 
5.9. TERMS OF PAYMENT  
5.9.1. Contract Price 
(1) Unit Costs / Lump Sum charged by the Contractor for the Works performed under 
the Contract shall not vary from the Unit Costs / Lump Sum offered by the Contractor 
in its Tender. The total payments to be made against the Contract shall not exceed the 
Contract Price stated in the Contract Agreement, except for changes made to the 
Contract as provided for in Clause 5.8. 
 
(2) The Rates in the Bill of Quantities / Schedule of Activities [EMPLOYER to delete 
whichever is not appropriate, depending on the type of contract in question], 
shall not be subject to adjustment during the Contract to take into account any change 
in cost to the Contractor of any plant, equipment, materials, service, labour or any 
other thing necessary for the completion of the Works. 
 
5.9.2. Provisional Sum 
The Contractor shall be entitled only to such amounts in respect of the work to which 
the Provisional Sum relates as the Employer shall determine. 
 
5.9.3. Advance Payment 
(1) If specified in the SCC, the Employer will make an advance payment to the 
Contractor in the percentage stated in the SCC against submission of an 
unconditional Bank Guarantee for the full value of the advance, in the format provided. 
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(2) The advance payment shall be repaid by deducting amounts as specified in the 
SCC from payments otherwise due to the Contractor. The total advance payment to 
be recovered during the period of the Contract. 
 
5.9.4. Interim Payments 
(1) The Contractor shall submit, at the intervals stated in the SCC, an Interim Payment 
Statement to the Construction Supervisor, in the form approved by the Construction 
Supervisor, showing:  

(a)      The value of the Works executed on the Site, including any materials 
and goods delivered to the Site for incorporation in the Works, for the 
period covered by the Statement; 

(b)      Any other sums to which the Contractor considers himself to be entitled 
under the Contract (if applicable); 

(c)      Less the total of interim progress payments made by the Employer; 
(d)      Less the amount to be deducted for Retention, at the rate stated in 

Clause 5.9.6; 
(e)      Less the amount, if any, to be recovered from the Contractor due to an 

advance payment having been made to the Contractor. 
 
(2) The Construction Supervisor shall satisfy himself that the Works accomplished for 
the respective period have been completed without defects in pursuance of the 
Contract, and any statutory Acts regulating construction Works in Vanuatu, and within 
7 days shall certify the interim payment which he considers due and payable to the 
Contractor in respect of the above mentioned items. The Employer shall pay to the 
Contractor the amount so certified within 30 days of the date of the Payment Certificate 
issued by the Construction Supervisor. The basis for calculation of payments shall be 
that specified in the Bill of Quantities / Schedule of Activities [EMPLOYER to delete 
whichever is not appropriate, depending on the type of contract in question]. 
 
(3) When defects are detected in the Works accomplished for the respective period 
they shall be priced and their cost shall be retained from the amount due for that period. 
If the defects are not completed by the time of submission of the next Interim Payment 
Statement the costs shall be retained until the completion of the defects and the 
issuance of the Practical Completion (“Taking Over”) Certificate.   
 
5.9.5. Final Payment 
(1) Within 30 days of issuance of the Defects Liability Certificate, the Contractor shall 
submit a Final Payment Statement to the Construction Supervisor, in the form 
approved by the Construction Supervisor, showing: 

(a)      The value of all the work done in accordance with the Contract; 
(b)      Any further sums which the Contractor considers to be due to him 

under the Contract (if applicable); 
(c) Less any sums due to the Employer under the provisions of Clause 5.12 

– Liquidated Damages; 
(d) Less the amount to be deducted for Retention, at the rate stated in 

Clause 5.9.6; 
(e)       Less the total of all interim payments received under the Contract and 

any sums that might be due from the Contractor to the Employer. 
 
The basis for calculation of the value of the work done shall be that specified in the 
Bill of Quantities / Schedule of Activities [EMPLOYER to delete whichever is not 
appropriate, depending on the type of contract in question]. 
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(2) Provided the Contractor shall have provided all documents reasonable necessary 
for the computation of the amount to be certified, the Construction Supervisor shall 
within 30 days of receiving the Contractor’s Final Payment Statement, issue a Final 
Payment Certificate certifying the amount due to the Contractor or to the Employer, 
as the case may be, and such sums shall be a debt payable within 30 days of the 
date of the Final Payment Certificate. 
 
(3) In the event that the Contractor fails or neglects to submit a Final Payment 
Statement, the Construction Supervisor may nevertheless issue a Final Payment 
Certificate provided he has sufficient information to calculate the value of such 
Certificate. 
 
(4) The Employer shall within 30 days from the date of the Final Payment Certificate 
pay to the Contractor the amount due to the Contractor.  
 
(5) If on the Final Payment Certificate a payment is due to the Employer the Contractor 
shall within 30 days from the date of the Final Payment Certificate pay the Employer 
that amount due.  
 
(7) The Employer shall not be liable to the Contractor for any matter or thing arising 
out of or in connection with the Contract or the execution of the Works, unless the 
Contractor shall have included a claim in respect thereof in his Final Payment 
Statement. 
 
5.9.6. Payment Retention and Release  
(1) In order to take into account any list of outstanding Works at the time of taking 
over of the Works and the obligation of the Contractor to complete the proper 
execution of the Works a Payment Retention of 10% shall be deducted from the 
payments due to the Contractor with respect to each interim payment and the final 
payment of the Contract.  
 
(2) 50% of the sum retained shall be paid by the Employer to the Contractor within 30 
days following the issue of the Practical Completion (“Taking Over”) Certificate.  
 
(3) The substitution of the Payment Retention by a Bank guarantee or security bond 
may be provided by the Contractor on the date of issue of the Practical Completion 
(“Taking Over”) Certificate. The remaining 50% shall be released within 30 days upon 
the issue of the Final Payment Certificate. 
 
5.10. PAYMENTS ON TERMINATION  
(1) Upon termination of the Contract, the Contractor shall be entitled to payment of the 
unpaid balance of the value of the Works executed adjusted by the following: 

(a)    Any sums to which the Contractor is entitled under this Clause; and 
(b)    Any sums to which the Employer is entitled. 

 
5.10.1. Taxes and Duties 
(1) Refer to the SCC. 
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5.11. PERFORMANCE SECURITY 
(1)  The proceeds of the Performance Security provided by the Contractor shall be 

payable to the Employer as compensation for any loss resulting from the 
Contractor’s failure to complete its obligations under the Contract. 

(2)  The Performance Security shall be discharged by the Employer and returned to the 
Contractor not later than 30 days following the date of Completion of the 
Contractor’s obligations under the Contract, including any defects liability 
obligations. 

 
5.12. LIQUIDATED DAMAGES 
(1) Liquidated damages as applicable are as stated in the SCC.  
 
5.13. TERMINATION AND SUSPENSION 
5.13.1. Termination for Default 
(1) The Employer may, without prejudice to any other remedy for breach of Contract 
or written notice of default sent to the Contractor, terminate the Contract in whole or 
in part if the Contractor: 

(a)      Abandons the works, refuses or fails to comply with a valid instruction 
of the Employer or fails to proceed expeditiously and without delay: or 

(b)      Persistently or repeatedly refuses or fails to supply sufficient properly 
skilled workers or proper materials; or 

(c)      Persistently disregards laws, ordinance, or rules, regulations or orders, 
of a public authority having jurisdiction; or 

(d)      Otherwise is guilty of substantial breach of a provision of the Contract; 
or 

(e)      Has engaged in corrupt, fraudulent, coercive or obstructive practices 
in competing for or in executing the Contract. Termination for Insolvency 
 

(2) The Employer may at any time terminate the Contract by giving notice to the 
Contractor if the Contractor becomes bankrupt or otherwise insolvent. In such event, 
the Contractor shall be compensated for the Works completed and materials supplied 
up to the date of termination only, provided that such termination will not prejudice or 
affect any right of action or remedy that has accrued or will accrue thereafter to the 
Employer. 
 
5.13.2. Termination for Convenience 
(1) The Employer may, without cause, by written notice order the Contractor to 
terminate its engagement under the Contract. Upon such termination, the Contractor 
shall be paid for the Work performed up to the date of termination, provided that any 
such uncompleted Works were not late or otherwise overdue for completion at the 
date of termination. The Contractor shall promptly make every reasonable effort to 
procure cancellation upon terms acceptable to the Employer of all outstanding 
subcontracts. 
 
5.13.3. Termination by the Contractor 
(1) In the event the Employer fails to comply with the requirements under Clause 5.9.3 
and 5.9.4 within a period of 30 days after the payments became due, the Contractor 
may after a further 7 days serve a notice to the Employer to terminate this Contract 
and any costs shall be determined in accordance with the provisions of Clause 5.9.4. 
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5.13.4. Property 
(1) All materials, plant, equipment on the Site, and Works shall be deemed to be the 
property of the Employer if the Contract is terminated because of the Contractor's 
default. 
 
5.13.5. Suspension of Funding 
(1) In the event that funding from which part of the payments to the Contractor are 
being made is suspended the Employer is obliged to notify the Contractor of such 
suspension within 7 days of having received advice of the suspension of funding. 
5.13.6. Suspension of the Works 
(1) In the event that the Works are suspended due to circumstances beyond the control 
of the Employer or the Contractor, the Employer shall after due consultation with the 
Contractor, determine any extension of time to which the Contractor is entitled and the 
amount that shall be added to the Contract Price (if any) under Clause 5.8. The 
Contractor shall make all reasonable effort to find alternative arrangements for plant 
that is idle due to the suspension of Works. 
 
5.14. DISPUTES AND SETTLEMENT 
5.14.1. Negotiated Settlement 
(1) The Parties agree that the avoidance or early resolution of disputes is crucial for a 
smooth execution of the Contract and the success of the assignment. The Parties shall 
use their best efforts to negotiate all disputes arising out of, or in connection, with this 
Contract or its interpretation. Failing successful negotiation the courts in Vanuatu will 
settle any disputes in line with the laws of the Republic of Vanuatu. 
  
5.15. FORCE MAJEURE 
5.15.1. No Breach of Contract 
(1) The failure of a Party to fulfil any of its obligations under the contract shall not be 
considered to be a breach of, or default under, this Contract insofar as the inability 
arises from an event of Force Majeure, provided that the Party affected by such an 
event (a) has taken all reasonable precautions, due care and reasonable alternative 
measures to carry out the terms and conditions of this Contract, and (b) has informed 
the other Party as soon as possible about the occurrence of such an event. 
 
5.15.2. Extension of Time 
(1) Any period within which a Party shall, pursuant to this Contract, complete any action 
or task shall be extended for a period equal to the time during which such Party was 
unable to perform such action as a result of Force Majeure. 
 
5.15.3. Payments 
(1) During the period of its inability to complete the Works as a result of an event of 
Force Majeure the Contractor shall be entitled to continue to be paid under the terms 
of this Contract, as well as to be reimbursed for additional costs reasonably and 
necessarily incurred by them during such period for the purposes of the Contract and 
in reactivating the Contract after the end of such period. 
 
5.16. INTEGRITY/ PROBITY 
 
(1) Neither the Contractor, nor any Representative of the Contractor will engage in 
fraud, corruption, collusion, coercion and/or obstructive practises in competing for, or 
in executing the contract. Should the Contractor, or any Representative of the 
Contractor engage in the above, they could face any, or all, of the following sanctions: 
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(a) Immediate termination of contract (refer Termination and Suspension 
above); 
(b) Liability for damages to the Government of Vanuatu and other competing 
bidders; 
(c) Debarment (blacklisting) for five years from engaging in any further contract 
with the Government of Vanuatu; and  
(d) Public Prosecution under the Penal Code Act.  

(2) The Contractor, or any Representative of the Contractor, shall immediately report 
to the Police, Public Prosecutor and Chairman of the Public Service Commission any 
attempt by the Employer, or the Employer’s Representative, to demand bribes or gifts 
in relation to this contract.  
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SECTION 6 
SPECIAL CONDITIONS OF CONTRACT 

 
These Special Conditions (SCC) of Contract supplement and/or amend the General 
Conditions of Contract. The SCC will be updated and included in the Contract 
Documents when these are prepared for issue to the successful Tenderer. 
 

GCC Ref. Heading Description 
5.1 (1) Employer’s 

Representative 
The Employer is represented by: 
 

Director General 
Ministry of Finance & Economic 
Management 
P O Box 9058 
Port Vila 
 

Top Floor 
S.I.P Building 
Rue Pasteur 
 

Tel: +678 23032 
Fax: +678 26884 
Email: laugust@vanuatu.gov.vu 
 

5.1 (2) Contractor’s 
Representative 

The Contractor is represented by: 
 

Managing Director/Owner 
Santo Earthworks 
P O Box 263 
Luganville 
Santo 
  

Tel: +678 5555395 / 7740970 
Fax: N/A 
Email: santoearthworks@vanuatu.com 
 

5.1(6) 
5.2.2(1) 

Construction 
Supervisor 

The Construction Supervisor appointed by 
the Employer to supervise the construction 
and certify completion is: 
 

Bikenibeu Ieremiah 
Managing Director 
BI Consulting & Civil Engineering 
P O Box 3504 
Freswota 4 Area 
Port Vila 
 

Tel: +678 27313 / 5984474 
Fax: N/A 
Email: bikeni@bic.com.vu 
 

5.1(6) 
5.4.1(1) 

Date for 
Commencement 

7th October 2019 

5.1(6) Date for Completion 30th October 2019 
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GCC Ref. Heading Description 
5.4.1(1) 
5.1 (6), 
5.6.5 (3) 
& 5.7.2 
(1) 

Defects Liability 
Period 

N/A 

5.2.2(2)(f) Other duties and 
powers assigned to 
the Construction 
Supervisor  

The other powers and duties assigned to the 
Construction Supervisor under this contract 
are as follows: 
 

(i) To carry out and monitor day-
to-day operations on site for all 
matters of Health, Safety, 
Environmental and Quality in 
line with the agreed scope of 
works.  

(ii) Ensure works are carried out as 
per the pre agreed Method and 
Methodology as defined within 
the site specific Risk 
Assessments and Method 
Statements and that the 
company’s management 
systems and processes are 
understood, fully adhered to 
and communicated to the site 
team. 

(iii) Weekly site Inspections and 
reports on works progress and 
quality prior to progress 
payment. 
   

5.4.1 (1) Site of the Works The exact location of the Site is: 
 

Old Ex Prison House Building 
Lamelis Area 
Luganville 
Santo 
 

Roundabout 
Northern District Hospital (NDH) Road 
 

5.4.1 (1) Expected Site 
Possession Date 

 
7th October 2019 

5.5.3 (1) Insurances Public Liability Insurance - To match the 
final Value of Final Contract (TBA) 
 

Workers Compensation Insurance - to 
cover all personnel employed by the 
Contractor during the course of the 
Contract 
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GCC Ref. Heading Description 
5.7.1 (3) Partial Practical 

Completion (“Taking 
Over”) Certificates 

N/A 

5.9.3 (1) Advance Payment No advance payments are to be made 
under the contract 
 

5.9.4 (1) Interim Payment 
Statements 

The Contractor shall submit Interim 
Payments Statements as follows:  

 
 

1. Submission of correctly rendered invoice 
noting deductions for retention and any 
advance payments and, 
 

2. Submission of Schedule of Activities 
conformant with the invoice amount and, 
 

3. Submission of monthly reports to 
Demolition Supervisor and, 
 

4. Invoices are to be clearly marked: 
 

Demolition Works of Old Ex Prison House 
Building, Lamelis Area, Luganville Santo 

01/19/RFT/DWK/MFEM 
 

Item Percentage 
of Contract 

Sum 
1. Mobilisation/Establishment ? 
2. Project/Contract 
Management & Work Health 
& Safety Management 

 
? 

3. Environmental/Waste ? 
4. Actual Demolition Works ? 
5. Insurances ? 
6. Demobilisation ? 

5.10.1 Taxes and Duties Inclusive of all Taxes and Duties 
 

5.12.1 Liquidated Damages N/A 
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SECTION 7          FORMS 
 
 
Sample forms are attached for use as applicable:  
 
 
FORM 1            TENDER SECURITY (BANK GUARANTEE) 
 
FORM 2              PERFORMANCE SECURITY (BANK GUARANTEE) 
 
FORM 3             ADVANCE PAYMENT SECURITY (BANK GUARANTEE) 
 
FORM 4           CONTRACT AGREEMENT 
 
FORM 5            PRACTICAL COMPLETION (“TAKING OVER”) CERTIFICATE 
 
FORM 6             DEFECTS LIABILITY CERTIFICATE 
 
 

  



 
 

RFT Works Vanuatu June 2019  
 

55 

Form 1 - Tender Security (Bank Guarantee) 
 [To be provided on headed notepaper of the bank issuing the guarantee] 

 
To:   
 
Beneficiary:                     [Enter beneficiary] 
 
Date:                                         [Enter date] 
 
TENDER SECURITY No:  [Enter Bank Guarantee Number] 
 
We have been informed that [enter name of the Tenderer] ("the Tenderer") intends 
to submit to you its Tender ("the Tender") for the execution of [enter name of contract] 
under RFT Works No. [enter Tender number] (“the RFT”).  
 
Furthermore, we understand that, according to your conditions, the Tender must be 
supported by a Tender Security. 
 
At the request of the Tenderer, we [Enter name of Bank] hereby irrevocably undertake 
to pay you any sum or sums not exceeding in total an amount of [Enter name of 
currency and amount in figures and in words]1 upon receipt by us of your first 
demand in writing accompanied by a written statement stating that the Tenderer is in 
breach of its obligation(s) under the Tender conditions, because the Tenderer: 
 

(a)     Has withdrawn its Tender during the period of Tender validity as 
specified in the Tendering Document; or 

(b)     Does not accept the correction of arithmetical errors as specified in 
Tendering Document; or 

(c)      Having been notified of the acceptance of its Tender during the period 
of Tender validity, (i) fails to furnish the performance security, in 
accordance with the Tender Document or, (ii) fails or refuses to execute 
the Contract Agreement. 

 
This guarantee will expire: (a) if the Tenderer is the successful Tenderer, upon our 
receipt of copies of the signed contract; or (b) if the Tenderer is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of your notification that the 
Tenderer’s Tender has not been successful; or (ii) thirty days after the expiration of the 
Tenderer’s Tender. 
 
Consequently, we must receive any demand for payment under this guarantee at our 
offices on or before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 
Publication No. 458. 
 
 
_____________________________ 
[Seal of Bank and Signature(s)] 
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Form 2 - Performance Security (Bank Guarantee) 
[To be provided on headed notepaper of the bank issuing the guarantee] 

 
To:  
 
 
Beneficiary:                     [Enter beneficiary] 
 
Date:                                         [Enter date] 
 
PERFORMANCE SECURITY No.: [Enter Guarantee Number] 
 
We have been informed that [Enter name of the Contractor] (“the Contractor”) was 
awarded a Contract for the Execution of [Enter name of contract and brief 
description of Works] (“the Contract”), as a result of RFT Works No. [Enter number].  
 
Furthermore, we understand that, according to the conditions of the Tender, a 
Performance Guarantee is required. 
 
At the request of the Contractor, we [Enter name of the Bank] hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of [Enter 
name of the currency and amount in figures] [Enter name of currency and 
amount in words]1 upon receipt by us of your first demand in writing accompanied by 
a written statement stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or to show grounds for your demand or the 
sum specified therein.  
 
This guarantee shall expire no later than [Enter date] 2 and any demand for payment 
under it must be received by us at this office on or before that date. We agree to a one-
time extension of this guarantee for a period not to exceed [Enter number in words] 
months, in response to your written request for such extension, such request to be 
presented to us before the expiry of the guarantee. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 
Publication No. 458, except that subparagraph (ii) of Sub-article 20(a) is hereby 
excluded.  
 
_____________________________ 
[Seal of Bank and Signature(s)] 
 
 
Note: 
 Insert the amount representing 10% of the Contract Price and denominated in the currency (ies) of the Contract, or a 

freely convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expiry of the defects liability obligations, as provided for under the Tender 
Document / Contract. The Beneficiary should note that in the event of an extension of the time for completion of the 
Contract (and therefore of the Defects Liability Period), the Beneficiary will need to request an extension of this 
guarantee from the Bank, accordingly. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
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FORM 3 - Advance Payment Security (Bank Guarantee) 
[To be provided on headed notepaper of the bank issuing the guarantee] 

To: 
 
Beneficiary:                     [Enter beneficiary] 
 
Date:                                         [Enter date] 
 
ADVANCE PAYMENT GUARANTEE No.: [Enter Guarantee Number] 
 
We have been informed that [Name of the Contractor] (‘the Contractor’) has entered 
into Contract No. [Enter Contract Number] dated [enter date] with you, for the 
Execution of [Enter description of Works] (‘the Contract’). 
 
Furthermore, we understand that, according to the Terms and Conditions of the 
Contract, an advance payment in the sum of [Enter name of currency and amount 
in figures and words] 1  is to be made against an advance payment guarantee. 
 
At the request of the Contractor, we [Enter name and address of the Bank] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount 
of [Enter name of the currency and amount in figures and in words]1 upon receipt 
by us of your first demand in writing accompanied by a written statement stating that 
the Contractor is in breach of its obligations under the Contract. 
 
It is a condition for any claim and payment under this guarantee to be made that the 
advance payment referred to above must have been received by the Contractor in its 
account number [enter Contractor’s account number] at [Enter name and address 
of the Bank]. 
 
The maximum amount of this guarantee shall be progressively reduced by the amount 
of the advance payment repaid by the Contractor as stated in copies of submitted 
invoices which shall be presented to us. This guarantee shall remain valid and in full 
effect from the date the advance payment is received by the Contractor in its bank 
account until [Insert date]2. Consequently, any demand for payment under this 
guarantee must be received by us at this office on or before that date. We agree to a 
one-time extension of this guarantee for a period not to exceed [insert number] 
months, in response to the Beneficiary’s written request for such extension, such 
request to be presented to us before the expiry of the guarantee. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC 
Publication No. 458. 
 
__________________________ 
[Seal of Bank and Signature(s)] 
 
Notes: 
1 Insert the amount representing the amount of the advance payment, and denominated in the currency (ies) of the 

Contract, or a freely convertible currency acceptable to the Beneficiary. 
2 Insert the date stipulated in the Contract for completion of works.. 
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FORM 5 - Contract Agreement 

Contract No: 01/19/RFT/DWK/MFEM 

Brief Description: 
Demolition Works of the old Ex Prison House 
Building, Lamelis Area, Luganville, Santo 

 
This Contract is made the day of 4th October 2019 by and between [Ministry of 
Finance & Economic Management, PMB 9056, Top Floor, S.I.P Building, Rue 
Pasteur, Port Vila (the ‘Employer’) on the one part and Santo Earthworks, P O Box 
263, Luganville, Santo (the ‘Contractor’) on the other part; 
 
Whereas the Employer has accepted the Tender of the Contractor 
01/19/RFT/DWK/MFEM on 5/09/2019 for the execution of such Works in the sum of: 
Five Million Four Hundred Fifty Six Thousand and Seven Hundred Fifty Vatu (VUV 
5,456,750) 
 
In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 
 
The documents constituting the Contract are as shown below in order of precedence 
and shall be deemed to form and be read as part of this Agreement.  
 

(a) This Contract Agreement  
(b) The Special Conditions of Contract  
(c) The General Conditions of Contract  
(d) Technical Specifications, Bill of Quantities 
(e) The Contractors Tender and Response Schedules 
(f) Other documents - VFSC Certificate of Incorporation & Business Licence 

 
In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete such Works in conformity in all respects with the provisions of the 
Contract. 
 
The Employer hereby agrees to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects therein the Contract Price 
or other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 
 
IN WITNESS of the aforesaid, the parties hereto have caused this Contract to be 
executed in accordance with the laws of the Republic of Vanuatu.  
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For the Employer For the Contractor 
 

Name: 

Hon. Gaetan PIKIOUNE 
(MP) 
Minister of Finance & 
Economic Management 

Name: 

 
Steven Remy 
Managing 
Director/Owner 
Santo Earthworks Ltd 
 

Signature: 

 
 
 
 

Signature:  

Date:  Date:  

Name of 
Witness: 

Mr. Letlet August, 
Director General, 
Ministry of Finance & 
Economic Management 

Name of 
Witness: 

Senior Foreman 
Santo Earthworks Ltd 

Signature: 

 
 
 
 

Signature:  
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FORM 5 – Practical Completion (“Taking Over”) Certificate 

 
CONTRACT No.:  
CONTRACT TITLE/ 
DESCRIPTION: 

 

CONTRACTOR:  
LOCATION OF WORKS:  
CONTRACT START DATE:  
CONTRACT COMPLETION 
DATE: 

 

TOTAL COST OF WORKS  
 

DESCRIPTION OF WORKS COVERED BY THIS CERTIFICATE 
1.  
  
  
  

 
In accordance with the provisions set forth in the Contract Agreement and on the basis 
of the verification/inspection of completion of the works undertaken by the Employer’s 
Representative on [Enter date of inspection], we hereby certify that the Contractor 
has satisfactorily and fully completed the scope of works [Employer to enter, 
including variations, if any] as called for in the Contract Agreement, in accordance 
with the Schedule of Requirements and associated Construction Schedule, approved 
plans and technical specifications, and the Price Schedule (whether based on unit 
prices or lump sum). 
 
The defects liability period commences from the date of Practical Completion and shall 
remain in effect for [Employer to enter defects liability period] thereafter. 
 

SCHEDULE OF DEFECTS AND/OR OUTSTANDING WORKS AT DATE OF 
ISSUE OF NOTICE 

LOCATION DESCRIPTION 
  
  
  
  

 
This Certificate likewise provides approval for the release of 50% of the Retention due 
to the Contractor in accordance with the terms and conditions of the Contract. 
 
Practical Completion Date: Date of Issuance of this Certificate: 
For and on behalf of: [Employer to 
enter] 

Confirming Acceptance for and on behalf 
of: [Contractor] 

By:     [Employer to enter name] By:    [Contractor to enter name] 
[Enter signature] [Enter signature] 
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Form 6 – Defects Liability Certificate 
 

Contract No. [EMPLOYER to insert] 

Description of Works  

Location of Works  

Name of Contractor  

Total Cost of Works  

Date Started  

Date Completion of 
Defects Liability 
Period 

 

 
In accordance with the provisions set forth in the Contract and on the basis of the 
verification of the completion of notified defects undertaken by the Construction 
Supervisor on [insert Date of inspection], we hereby certify that the Contractor has 
satisfactorily and fully completed the Contract as called for in the Contract and in 
accordance with the Works Programme, approved plans and technical specifications, 
and any other contractual documents. 
 
This Certificate likewise provides approval for the release of the Performance Security 
and remaining Retention Monies due to the Contractor in accordance with the terms 
and conditions of the Contract. 
 
Issued [Enter date]. 
 
By: 
   

[EMPLOYER to enter name]   
Construction Supervisor  [EMPLOYER to enter name of 

recipient who will also sign to 
confirm acceptance of the works] 

[Enter signature]                 [Enter signature] 

   
 
 


